
WIND ENERGY LEASE �" 
This Wind Energy Lease (this "Lease") is entered into as of the l1 day of Oc..fob.a.,,. , 20 f p

(the "Effective Date") by and between Schliefert Partnership, LLC, a Nebraska limited liability company 
('"Landlord") and Cornhusker Harvest Wind, LLC, a Delaware limited liability company ("Tenant").

WIT NESSETH: 

WHEREAS, Landlord is the owner of the real property legally described in Exhibit A attached hereto 
and incorporated by reference herein (the "Property"); and 

WHEREAS, Tenant desires to obtain a land lease and wind easement from Landlord, on, along, over and 
under the Property for the purposes of wind energy conversion for the generation, distribution and transmission 
of electric power and related purposes as described herein; 

NOW, THEREFORE, in consideration of the understandings and mutual covenants contained herein, 
and other good and valuable consideration, the receipt and sufficiency of which are hereby acknowledged, 
Landlord and Tenant, intending to be legally bound, mutually agree to the following terms and conditions: 
1. BASIC LEASE TERMS.

1.1 Property. 

1.2 Proiect. 

1.3 

Wind Energy Lease 
Cornhusker Harvest Wind, LLC 

The real property owned by Landlord and located in 
Fillmore County ("County"), State of Nebraska, as more 
particularly described in Exhibit A hereto, including all 
rights, privileges, easements and appurtenances pertaining 
thereto. The Property consists of 316.40 acres. This 
acreage is an estimate agreed to by Landlord and Tenant, 
and shall be conclusive for purposes of this Lease, 
regardless of whether the actual acreage of the Property 
may be different. 
The larger, integrated wind energy project that may be 
constructed by Tenant on the Property and on other 
adjacent or nearby real property consisting of 
approximately 28,000 acres in Saline County and Fillmore 
County, Nebraska. The final boundaries of the Project 
shall be determined by Tenant in its reasonable discretion. 
A portion of the Project that is distinguishable from the 
remainder of the Project because it is constructed and put 
into operation at approximately the same time. The 
Project may have one or more phases, each a "Phase."
Phases shall be determined by Tenant in its reasonable 
discretion. 
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